



Central Portal for
Philippine Government
Procurement Opportunities

Bid Notice Abstract

Notice for Negotiated Procurement

Reference Number 7985053
Procuring Entity MUNICIPALITY OF GUBAT, SORSOGON
Title PURCHASE OF CONSTRUCTION MATERIALS FOR THE REHABILITATION OF EXISTING TELECOMMUNICATION BUILDING INTO MANPOWER DEVELOPMENT CENTER
Area of Delivery Sorsogon

Solicitation Number:	PR 12384	Status	Active
Trade Agreement:	Implementing Rules and Regulations		
Procurement Mode:	Negotiated Procurement - Two Failed Biddings (Sec. 53.1)	Associated Components	1
Classification:	Goods	Bid Supplements	0
Category:	Construction Materials and Supplies		
Approved Budget for the Contract:	PHP 355,191.00	Document Request List	0
Delivery Period:	45 Day/s		
Client Agency:		Date Published	10/09/2021
Contact Person:	Lea E Barcebal Administrative Officer I Manook St., Gubat Sorsogon Philippines 4710 63-56-3111713 63-56-3117962 lea.barcebal@gmail.com	Last Updated / Time	10/09/2021 00:00 AM
		Closing Date / Time	13/09/2021 09:00 AM

Description

Republic of the Philippines
Municipality of Gubat
Sorsogon

BIDS AND AWARDS COMMITTEE

INVITATION FOR NEGOTIATED PROCUREMENT

In view of the two (2) failed biddings, Local Government Unit of Gubat through its Bids and Awards Committee (BAC) invites Phil-GEPS registered, suppliers, to apply for eligibility and to participate in the negotiation in accordance with Section 53.1 of the Revised Implementing Rules and Regulations (R-IRR) of Republic Act No. 9184, otherwise known as the "Government Procurement Reform Act" for the Purchase of Construction Materials for the Rehabilitation of Existing Telecommunication Building into Manpower Development Center, with an Approved Budget (ABC) of Three Hundred Fifty Five Thousand-One Hundred Ninety One Pesos only (P355,191.00) . Delivery of the goods is required within forty five (45) calendar days.

The items to be procured are:

Item Number	Description	Quantity
1	Floor Tiles 60 x 60	721 pcs
2	Tile adhesive cement (25 kgs.)	55 bags

- 3 Portland cement 51 bags
- 4 Tile grout (2 kls) 30 bags
- 5 CHB 4" 80 pcs
- 6 Sand Washed 1 cu.m
- 7 Analok glass door w/ aluminum fixed glass frame (1.2m x 2.1m) 4 sets
- 8 Analok DS door w/ aluminum fixed glass frame (1.8m x 2.1m) 1 set
- 9 Analok awning type Window (1.8m x 1.2m) 1 set
- 10 Flat latex 2 gals
- 11 Acrylic skim coat (SK2) 1 gal
- 12 Gloss latex 2 gals
- 13 Glazing putty 1 gal
- 14 Flatwall enamel 2 gals
- 15 Gloss enamel 2 gals
- 16 Quick dry enamel (mahogany) 1 gal
- 17 Paint thinner 1 gal
- 18 Paint brush 3" 1 pc
- 19 Roller paint brush w/ tray 4" 1 set
- 20 Sand Paper #100 10 sheets

The schedule of bidding activities are as follows:

Bid Opening Schedule : September 13, 2021 @ 9:00 am

Bid Evaluation Schedule : September 14, 2021

Post-Qualification Schedule : September 15, 2021

The complete set of Request for Quotation may be purchased at the BAC Office, LGU-Gubat, Municipal Hall, Manook Street, Gubat Sorsogon from September 10 - 13, 2021 and upon payment of a non-refundable fee in the amount of Five Hundred Pesos (P500.00) not later than the submission of their bids. The bidders shall drop their duly accomplished bid proposals in sealed envelopes on or before September 13, 2021, 9:00 a.m., in the box located at the BAC Office, LGU-Gubat, Municipal Hall, Manook Street, Gubat Sorsogon.

Interested bidders may obtain further information from the BAC Secretariat at cellular # 0908 884-8380 or 0917-535-5818 during office hours.

The Local Government Unit of Gubat reserves the right to accept or reject any offer, to annul the negotiation process, and reject all offers at any time prior to contract award, without thereby incurring any liability to the affected Bidder/s.

FAUSTINO E. TACLAN, JR.
BAC Chairman

Created by Lea E Barcebal

Date Created 08/09/2021

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.