

Republic of the Philippines
LOCAL GOVERNMENT UNIT OF GUBAT
Manook St., Gubat, Sorsogon

Notice of Award

MAR 01 2022

MR. JOBET F. GERALDEZ
TOPSPIN CONSTRUCTION
Immaculate Conception, Bulan
Sorsogon

Dear Sir:

We are happy to notify you that your Bid dated **February 22, 2022** for execution of the **CLUSTERED PROJECTS** (1) Construction of Multipurpose Hall, Brgy. Union, Gubat, Sorsogon/ (2) Construction of Multipurpose Hall, Brgy. Payawin, Gubat, Sorsogon/ (3) Rehabilitation of Multipurpose Hall, Brgy. Casili, Gubat, Sorsogon/ (4) Construction of Computer Laboratory Building- Jupi, National High School, Brgy. Jupi, Gubat, Sorsogon **with reference no. PR13005** for the Contract Price of equivalent to **SEVEN MILLION NINE HUNDRED FOUR THOUSAND SEVEN HUNDRED SEVENTY-FIVE PESOS AND 62/100 (P7,904,775.62)** as corrected and modified in accordance with the Instructions to Bidders is hereby accepted.

You are hereby required to provide within ten (10) days the performance security in the form and the amount stipulated in the Instructions to Bidders. Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,



SHARON ROSE G. ESCOTO
Municipal Mayor

Conforme:



JOBET F. GERALDEZ
TOPSPIN CONSTRUCTION

Date: MAR 01 2022

PURCHASE ORDER (SF-GOOD-58)
Local Government Unit - Gubat, Sorsogon

13005

Supplier	: TOPSPIN CONSTRUCTION (/)	P.O. No.	: 6889
Address	: LAJONG, BULAN, SORSOGON	Date	: March 31, 2022
E-mail Address	:	Mode of Procurement	: Public Bidding
Telephone No.	:		
TIN	:		

Gentlemen:


Please furnish this office the following articles subject to the terms and conditions contained herein.

Place of Delivery	:	P.O. No.	:
Date of Delivery	:	Date	:

Stock No.	Unit	DESCRIPTION	QTY.	Unit Cost	Amount
1	lot	Clustered Projects (/)	1		7,904,775.62

**SEVEN MILLION NINE HUNDRED FOUR THOUSAND SEVEN HUNDRED
SEVENTY FIVE PESOS & 62/100**

7,904,775.62



In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one(1) percent for every day of delay shall be imposed.

Very truly yours,

Conforme;

TOPSPIN CONSTRUCTION

Signature over printed name of Supplier

SHARON ROSE G. ESCOTO
Municipal Mayor

Republic of the Philippines
LOCAL GOVERNMENT UNIT OF GUBAT
Manook St., Gubat, Sorsogon

NOTICE TO PROCEED

APR 18 2022

MR. JOBET F. GERALDEZ
TOPSPIN CONSTRUCTION
Immaculate Conception, Bulan
Sorsogon

Dear Sir

The attached Contract Agreement having been approved, notice is hereby given **TOPSPIN CLUSTERED PROJECTS** (1) Construction of Multipurpose Hall, Brgy Union, Gubat, Sorsogon/ (2) Construction of Multipurpose Hall, Brgy Payawin, Gubat, Sorsogon/ (3) Rehabilitation of Multipurpose Hall, Brgy Casili, Gubat, Sorsogon/ (4) Construction of Computer Laboratory Building- Jupi, National High School, Brgy Jupi, Gubat, Sorsogon **with reference no. PR13005** effectively three days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Local Government Unit of Gubat

Very truly yours,



SHARON ROSE G. ESCOTO
Municipal Mayor

I acknowledge receipt of this Notice on 4-18-2022

Name of the Representative of the Bidder: **MR. JOBET F. GERALDEZ**
TOPSPIN CONSTRUCTION

Authorized Signature: _____

