



Republic of the Philippines
PROVINCE OF SORSOGON
MUNICIPALITY OF GUBAT

Bids and Awards Committee

NOTICE OF POSTPONEMENT FOR THE OPENING OF BIDS

- Procurement Project: LGU-GUBAT , SORSOGON CLUSTERED PROJECTS:
1. Concreting of Farm to Market Road (Bentuco, Gubat, Sorsogon)
 2. Opening with Concreting of Road (Bulacao, Gubat, Sorsogon)
 3. Rehabilitation/Improvement of Farm-to-Market Road (Cabigaan, Gubat, Sorsogon)
 4. Rehabilitation/Improvement of Farm-to-Market Road (Tigkiw, Gubat, Sorsogon)

Please be informed that the Submission and Opening of Bids for the Procurement of the above Procurement Project scheduled on November 16, 2022, 9:00 am, has been rescheduled on the following dates:

Procurement Activity	Date/Time
Submission and Opening of Bids	November 21, 2022, 1:00 pm
Bid Evaluation	November 22, 2022
Post-Qualification	November 23, 2022

For further information you may contact the BAC Secretariat through telephone number 0917-118 3386.




ATTY. ARVEN E. LEGASPI
BAC Chairman