## Republic of the Philippines LOCAL GOVERNMENT UNIT OF GUBAT Manook St., Gubat, Sorsogon

### **Notice of Award**

December 16, 2022

ENGR. RAQUEL G. ESPEDIDO RMH CONSTRUCTION AND SUPPLY 17th Street, Our Lady's Village, Pangpang, Sorsogon City

Dear Madam:

We are happy to notify you that your Bid dated November 21, 2022 or execution of the LGU-GUBAT, SORSOGON CLUSTERED PROJECTS with reference no. PR-10-092, for the Contract Price of equivalent to FIFTEEN MILLION-NINE HUNDRED SIXTY NINE THOUSAND NINE HUNDRED NINETY & 91/100 PESOS (₱15,969,990.91) as corrected and modified in accordance with the Instructions to Bidders is hereby accepted.

You are hereby required to provide within ten (10) days the performance security in the form and the amount stipulated in the Instructions to Bidders. Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,

MM U U

RONNEL U. LIM

Municipal Mayor

## Republic of the Philippines LOCAL GOVERNMENT UNIT OF GUBAT Manook St., Gubat, Sorsogon

# NOTICE TO PROCEED

January 6, 2023

ENGR. RAQUEL G. ESPEDIDO RMH CONSTRUCTION AND SUPPLY 17th Street, Our Lady's Village, Pangpang, Sorsogon City

Dear Madam:

The attached Contract Agreement having been approved, notice is hereby given to RMH CONSTRUCTION AND SUPPLY that work may commence on the LGU-GUBAT, SORSOGON CLUSTERED PROJECTS with reference no. PR-10-092, effectively three days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Local Government Unit of Gubat.

Very truly yours,

MWW / L

RONNEL U. LIM

Municipal Mayor

I acknowledge receipt of this Notice or	1
Name of the Representative of the Bide	der: ENGR. RAQUEL G. ESPEDIDO
Authorized Signature: Yuu	

# Republic of the Philippines LOCAL GOVERNMENT UNIT OF GUBA

Manook St., Gubat, Sorsogon

#### **CONTRACT FORM**

THIS AGREEMENT made this 26<sup>th</sup> day of December, 2022 between **THE LOCAL GOVERNMENT UNIT OF GUBAT** of the Philippines (hereinafter called "the Entity") of the one part and **RMH CONSTRUCTION AND SUPPLY** (hereinafter called "the Supplier") of the other part:

Whereas the Entity invited Bids for certain goods, viz., LGU-GUBAT, SORSOGON CLUSTERED PROJECTSwith reference no. PR-10-092, and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of FIFTEEN MILLION-NINE HUNDRED SIXTY NINE THOUSAND NINE HUNDRED NINETY & 91/100 PESOS (\*\*P15,969,990.91) hereinafter called "the Contract Price").

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:
- (a) the Bid Form and the Price Schedule submitted by the Bidder; and
- (b) the Entity's Notification of Award.
- 3. In consideration of the payments to be made by the Entity to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Entity to provide the goods and services and to remedy defects therein in conformity in all respects with the provisions of the Contract.
- 4. The Entity hereby covenants to pay the Supplier in consideration of the provision of the goods and services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

Signed, sealed, delivered to RONNEL U. LIM., the MUNICIPAL MAYOR of the LOCAL GOVERNMENT UNIT OF GUBAT (for the Entity)

Signed, sealed, delivered by ENGR. RAQUEL G. ESPEDIDO, authorized representative of the RMH CONSTRUCTION AND SUPPLY, (for the Supplier)

Binding Signature of PROCURING ENTITY

KONNEL U. LIM Municipal Mayor

Binding Signature of Supplier  FIGR. RAQUEL G. ESPEDIDO  Representative					
SIGNED IN THE PRESENCE OF:					
REPUBLIC OF THE PHILIPPINES)  S.S.					
PROVINCE OF SORSOGON )S.S.					
ACKNOWLEDGEMENT					
Before me, Notary Public for and in the appeared RONNEL U. LIM, with Communit issued on at Gubat, Sorsogo representing the Municipality of Gubat and RMH represented by ENGR. RAQUEL G. ESPEDIT me and known to me to be the same persons who AND AGREEMENT for LGU-GUBAT, SOR with reference no. PR-10-092, and they acknow for and in behalf of the parties they represent.	y Tax Certificate No on in his capacity as Municipal Mayor I CONSTRUCTION AND SUPPLY, OO, with TIN No. 142-705-676-000, to o executed the foregoing CONTRACT SOGON CLUSTERED PROJECTS				
This instrument consist of two pages acknowledgment is written duly signed by the cothe bottom of the instrument on the left margin of	ontracting parties and their witnesses at				
IN WITNESS WHEREOF, I hereby affix day of, 2022.	ATTY. JOSK E. FULGUERAS  Notary Public Sorsogon Until Dec. 31, 2023  Notary Public No. 63054  Notarial Commission No. 2021-11/047				
Doc. No. ——————————————————————————————————	IBP Lifetime No. 015624 01-06-2017 Pasig City PTR No. 0783852 01-03-2022 Sorsogon City MCLE COMPLIANCE No. VII-0000954 09-26-2019 Pasig City B. Flores St., Piot, Sorsogon City				

# PURCHASE ORDER (SF-GOORDER (SF-GOOD-58)

Local Government Unit of Gubat, Sorsogon

Supplie Address Email A Telepho	S	: RMH CONSTRUCTION AND SUPPLY SORSOGON CITY	P.O. No Date Mode of Public B	Procurement	: : 12/26/2022
Gentlen	nen:	Please furnish this office the following articles subject to	the terms an	d conditions contained	herein:
Place of D			P.O. No		
Date of	Delivery		Date		
Stock No.	Unit	DESCRIPTION	Qty	Unit Cost	Amount
1	Lot	LGU-GUBAT, SORSOGON CLUSTERED PROJECTS:1.Concreting of Farm to Market Road (Bentuco, Gubat, Sorsogon) 2.Opening with Concreting of Road (Bulacao, Gubat, Sorsogon) 3.Rehabilitation/Improvement of Farm-to-Market Road (Cabigaan, Gubat, Sorsogon) 4.Rehabilitation/Improvement of Farm-to-Market Road (Tigkiw, Gubat, Sorsogon)		15,969,990.91	15,969,990.91
		N-NINE HUNDRED SIXTY NINE THOUSAND NINE HU e to make the full delivery within the time specifi			
		) percent for every day of delay shall be imposed.		a penalty of one-ter	
Confor	RMH	CONSTRUCTION AND SUPPLY ature over printed name of Supplier  Date	-	RONNEL U. Municipal May	<b>LIM</b> or
Funds A	Available	2:			
		E. OBRIQUE ALOBS. No. cipal Accountant Amount		:	