Republic of the Philippines LOCAL GOVERNMENT UNIT OF GUBAT Manook St., Gubat, Sorsogon

Notice of Award

December 19, 2022

ELIZABETH L. BUENAVENTURA GDBS BUILDERS AND ENTERPRISE Brgy. 37, North Bitano, Legazpi City, Albay

Dear Madam:

We are happy to notify you that your Bid dated December 5, 2022 or execution of the CLUSTERED PROJECTS: 1. CONSTRUCTION OF RIPRAP/RIVER CONTROL PROTECTION, SITIO BIAO, BRGY. CARRIEDO, GUBAT, SORSOGON; 2. CONSTRUCTION OF RIPRAP/SLOPE PROTECTION, BRGY. NAZARENO, GUBAT, SORSOGON with reference no. PR-88, for the Contract Price of equivalent to FIVE MILLION-FIVE HUNDRED THREE THOUSAND SEVEN HUNDRED EIGHTEEN &48/100 PESOS (\$\frac{1}{2}\$5,503,718.48)as corrected and modified in accordance with the Instructions to Bidders is hereby accepted.

You are hereby required to provide within ten (10) days the performance security in the form and the amount stipulated in the Instructions to Bidders. Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,

RONNEL U. LIM Municipal Mayor

Conforme:

ELIZABETH L. (BUENAVENTURA GDBS BUILDERS AND ENTERPRISE

Date: 12 21 20 20

Republic of the Philippines LOCAL GOVERNMENT UNIT OF GUBAT Manook St., Gubat, Sorsogon

NOTICE TO PROCEED

January 7, 2023


ELIZABETH L. BUENAVENTURA GDBS BUILDERS AND ENTERPRISE Brgy. 37, North Bitano, Legazpi City, Albay

Dear Madam:

The attached Contract Agreement having been approved, notice is hereby given to GDBS BUILDERS AND ENTERPRISE that work may commence on the CLUSTERED PROJECTS: 1.CONSTRUCTION OF RIPRAP/RIVER CONTROL PROTECTION, SITIO BIAO, BRGY. CARRIEDO, GUBAT, SORSOGON; 2. CONSTRUCTION OF RIPRAP/SLOPE PROTECTION, BRGY. NAZARENO, GUBAT, SORSOGON with reference no. PR-88, effectively three days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Local Government Unit of Gubat.



I acknowledge receipt of this	s Notice on
Name of the Representative	of the Bidder: ELIZABETH L. BUENAVENTURA
Authorized Signature:	I'm

LOCAL GOVERNMENT UNIT OF GUBAT

Manook St., Gubat, Sorsogon

CONTRACT FORM

THIS AGREEMENT made this 23rd day of December, 2022 between THE LOCAL GOVERNMENT UNIT OF GUBAT of the Philippines (hereinafter called "the Entity") of the one part and GDBS BUILDERS AND ENTERPRISE (hereinafter called "the Supplier") of the other part:

Whereas the Entity invited Bids for certain goods, viz., CLUSTERED PROJECTS: CONSTRUCTION OF RIPRAP/RIVER CONTROL PROTECTION, SITIO BIAO, CARRIEDO, GUBAT, SORSOGON; 2. CONSTRUCTION RIPRAP/SLOPE PROTECTION, BRGY. NAZARENO, GUBAT, with reference no. PR-88, and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of FIVE MILLION-FIVE HUNDRED THREE THOUSAND SEVEN HUNDRED EIGHTEEN &48/100 PESOS (₱5,503,718.48) hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:
- (a) the Bid Form and the Price Schedule submitted by the Bidder; and
- (b) the Entity's Notification of Award.
- 3. In consideration of the payments to be made by the Entity to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Entity to provide the goods and services and to remedy defects therein in conformity in all respects with the provisions of the Contract.
- 4. The Entity hereby covenants to pay the Supplier in consideration of the provision of the goods and services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

Signed, sealed, delivered to RONNEL U. LIM., the MUNICIPAL MAYOR of the LOCAL GOVERNMENT UNIT OF GUBAT (for the Entity)

Signed, sealed, delivered by ELIZABETH L. BUENAVENTURA, authorized representative of the GDBS BUILDERS AND ENTERPRISE, (for the Supplier)

Binding Signature of PROCURING ENTITY

Municipal Mayor

Binding Signature of Supplier

ELIZABETH BUENAVENTURA
Representative

SIGNED IN THE PRESENCE OF:

Am					
REPUBLIC OF THE PHILIPPINES					
X LEGAZPI-CITY))S.S.				
ACKNOWLEDGEMENT					
appeared RONNEL U. LIM, with issued on at Gub representing the Municipality of Guba represented by ELIZABETH L. BOOOOOO, to me and known to me to be CONTRACT AND AGREEMEN CONSTRUCTION OF RIPRAP/RIV BRGY. CARRIEDO, GUBAT,	VER CONTROL PROTECTION, SITIO BIAO, SORSOGON; 2. CONSTRUCTION OF BRGY. NAZARENO, GUBAT, SORSOGON acknowledge to me are their true act and deed for				
This instrument consist of acknowledgment is written duly signe the bottom of the instrument on the left	two pages including this page on which the ed by the contracting parties and their witnesses at transpired transpired to the page. DEC 2 3 2022				
IN WITNESS WHEREOF, I day of, 2022.	hereby affixed my signature and seal this				
Doc. No. 212 Page No. 44 Book No. 20 Series of 2022.	UNTIL DECEMBER 31,2023 18P No. 169711 - 12/06/2021 PTR No. 6942999 - 1/3/2022 AT LEGAZPI CITY, ALBAY ROLL OF ATTORNEY'S No. 3072				

PURCHASE ORDER (SF-GOORDER (SF-GOOD-58)

Local Government Unit of Gubat, Sorsogon

Supplier		GDBS BUILDERS AND ENTERPRISE P.O. No.: 14				
Address	:	LEGAZPI CITY Date: DEC 2				
Email Add	dress	: Mode of Procurement :	PUBLIC BID	101NG		
Telephone	e No.	:				
TIN		:				
Gentlemen	n:					
Pleas	se furni	sh this office the following articles subject to the terms and condition	s contained	l herein:		
Place of D			P.O. No.	:		
Date of D	elivery				-	
			Date	:		
Stock	nit	DESCRIPTION	QTY	Unit Cost	Amount	
No.	от	CLUSTERED PROJECT: 1. CONSTRUCTION OF RIPRAP/RIVER CONTROL PROTECTION, SITIO BIAO, BRGY. CARRIEDO, GUBAT, SORSOGON; 2. CONSTRUCTION OF RIPRAP/SLOPE PROTECTION DROY.	1	5,503,718.48	5,503,718. 1 8	
		NAZARENO, GUBAT, SORSOGON RECEIVED BY: DATIAN 05		M		
FIVE MILI	LION- F	IVE HUNDRED THREE THOUSAND SEVEN HUNDRED EIGHTEEN &48/100	PESOS	17	5,503 ,718.48	
		failure to make the full delivery within the time specified above, a per y day of delay shall be imposed.	nalty of one	e-tenth (1/10)	of one (1)	
	Very truly yours,					
Conform		Elizabeth Burnavertura ignature over printed name of Supplier		RONNEL U. Municipal M		
		Date				
Funds Av	vailabl	e: ALOBS No. :				